New Jersey Department of Transportation DATE 10/07/10
PAGE 127 -1
TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
CONTRACT TIME 12/14/12 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) IM-0055(148)
ROUTE 17 NB OVER I-80 SUPERSTR. REPLACEMENT AND WIDENING
CONTRACT NUMBER: 009043860
CITY OF HACKENSACK, BERGEN COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 A5969 ANSELMI & DECICCO INC $ 9,917,734.90 100.0000%
2 51082 SCAFAR CONTRACTING INC $ 10,754,971.00 108.4418%
3 B2064 BEAVER CONCRETE CONSTR CO INC $ 11,814,418.00 119.1242%
4 B4645 GARDNER M BISHOP INC $ 11,827,871.80 119.2598%
5 C7444 CRISDEL GROUP, INC $ 12,551,052.84 126.5516%
6 R0180 RAILROAD CONSTRUCTION COMPANY INC $ 13,850,392.98 139.6528%
Cc7279 J.F.CREAMER & SON JOINT VENTURE WITH JOSEPH M. SANZARI, INC TIRREGULAR
| ( 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 65000.00000 65000.00] 81250.55000 81250.55]| 85000.00000 85000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 15000.00000 15000.00| 14331.34000 14331.34| 15000.00000 15000.00
PROGRESS SCHEDULE | |
0005 153006P 11.000 U© | 750.00000 8250.00| 504.07000 5544.77] 650.00000 7150.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 5480.000 HOUR | 1.00000 5480.00| 0.49000 2685.20]| 1.00000 5480.00
TRAINEES | | |
0007 154003P LUMP | 980000.00000 980000.00| 821877.11000 821877.11| 1200000.00000 1200000.00
MOBILIZATION | |
0016 157003M LUMP | 500000.00000 500000.00| 182848.13000 182848.13| 50000.00000 50000.00
CONSTRUCTION LAYOUT | |
0024 159003M 60.000 U | 100.00000 6000.00]| 87.96000 5277.60] 100.00000 6000.00
BREAKAWAY BARRICADE | |
0025 159006M 60.000 U | 300.00000 18000.00]| 54.36000 3261.60] 70.00000 4200.00
DRUM | | |
0026 159009M 50.000 U | 25.00000 1250.00]| 11.86000 593.00]| 15.00000 750.00
TRAFFIC CONE | |
0027 159012M 1943.000 SF | 12.00000 23316.00] 8.90000 17292.70]| 20.00000 38860.00
|

CONSTRUCTION SIGNS



New Jersey Department of Transportation DATE 10/07/10
PAGE 127 -2
TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0028 159015M 2.000 U | 1500.00000 3000.00] 642.44000 1284.88]| 600.00000 1200.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0029 159018M 2.000 U | 2000.00000 4000.00]| 840.11000 1680.22| 1000.00000 2000.00
CONSTRUCTION IDENTIFICATION SIGN, 6' | |
12" | | |
0030 159021P 5020.000 LF | 25.00000 125500.00] 31.78000 159535.60] 50.00000 251000.00
CONSTRUCTION BARRIER CURB | |
0031 159027M 6.000 U | 2500.00000 15000.00]| 2965.10000 17790.60]| 2000.00000 12000.00
FLASHING ARROW BOARD, 4' X 8' | |
0032 159030M 5.000 U | 7500.00000 37500.00] 8697.64000 43488.20] 6000.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0033 159051M 1.000 U© | 5000.00000 5000.00] 7509.59000 7509.59| 8000.00000 8000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0034 159054M 4.000 U | 5000.00000 20000.00| 1926.82000 7707.28 | 9000.00000 36000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0035 159063M 1.000 U | 8500.00000 8500.00 | 7407.82000 7407.82| 12000.00000 12000.00
TEMPORARY CRASH CUSHION, QUADGUARD 3 | |
BAYS X 24" WIDE | |
0036 159081M 4.000 U | 12000.00000 48000.00| 15443.25000 61773.00] 22000.00000 88000.00
TEMPORARY CRASH CUSHION, QUADGUARD 9 | |
BAYS X 24" WIDE | |
0037 159108M 5.000 U | 9000.00000 45000.00]| 9883.68000 49418.40| 5000.00000 25000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0038 159114M 3000.000 LF | 2.00000 6000.00]| 2.22000 6660.00| 3.00000 9000.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0039 159120M 3000.000 LF | 1.00000 3000.00] 1.73000 5190.00] 2.00000 6000.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0040 159126M 8205.000 LF | 0.25000 2051.25] 0.20000 1641.00]| 0.50000 4102.50
TEMPORARY TRAFFIC STRIPES, 4" | |
0041 159129M 4990.000 LF | 0.40000 1996.00| 0.23000 1147.70]| 0.50000 2495.00
TEMPORARY TRAFFIC STRIPES, 6" | |
0042 159132M 28.000 SF | 3.00000 84.00] 1.48000 41.44 12.00000 336.00
TEMPORARY PAVEMENT MARKINGS | |
0043 159135M 200.000 U© | 10.00000 2000.00] 1.48000 296.00] 6.00000 1200.00
|

TEMPORARY PAVEMENT MARKERS



New Jersey Department of Transportation DATE 10/07/10
PAGE 127 -3
TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0044 159141M 100.000 HOUR | 75.00000 7500.00| 0.99000 99.00] 65.00000 6500.00
TRAFFIC DIRECTOR, FLAGGER | |
0045 159144M 20.000 U | 300.00000 6000.00]| 0.99000 19.80] 200.00000 4000.00
EMERGENCY TOWING SERVICE | |
0046 160003M LUMP | 5400.00000 5400.00] 5400.00000 5400.00] 5400.00000 5400.00
FUEL PRICE ADJUSTMENT | |
0047 160006M LUMP | 13100.00000 13100.00]| 13100.00000 13100.00]| 13100.00000 13100.00
ASPHALT PRICE ADJUSTMENT | |
0048 161003P LUMP | 5000.00000 5000.00] 22287.81000 22287.81| 5000.00000 5000.00
FINAL CLEANUP | |
0049 201003P LUMP | 50000.00000 50000.00] 65378.22000 65378.22| 100000.00000 100000.00
CLEARING SITE | |
0050 202003P 0.500 ACRE | 10000.00000 5000.00] 35348.37000 17674.19| 15000.00000 7500.00
STRIPPING | |
0051 202006M 10.000 cCY | 500.00000 5000.00| 31.84000 318.40] 500.00000 5000.00
EXCAVATION, TEST PIT | |
0052 202009P 2317.000 cCY | 15.00000 34755.00] 40.94000 94857.98| 100.00000 231700.00
EXCAVATION, UNCLASSIFIED | |
0053 202021P 2.000 sY | 100.00000 200.00]| 39.53000 79.06| 750.00000 1500.00
REMOVAL OF PAVEMENT | |
0054 203012P 440.000 CY | 50.00000 22000.00] 31.01000 13644.40]| 50.00000 22000.00
I-10 SOIL AGGREGATE | |
0055 302042P 2058.000 SY | 12.00000 24696.00 | 7.88000 16217.04] 15.00000 30870.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0056 401009P 10604.000 SY | 5.50000 58322.00] 1.19000 12618.76| 7.00000 74228.00
HMA MILLING, 3" OR LESS | |
0057 401027M 8775.000 LF | 1.00000 8775.00 | 0.69000 6054.75] 1.00000 8775.00
POLYMERIZED JOINT ADHESIVE | |
0058 401030M 8650.000 GAL | 0.02000 173.00] 5.93000 51294.50] 0.01000 86.50
TACK COAT | |
0059 401036M 550.000 GAL | 0.02000 11.00] 0.01000 5.50] 1.00000 550.00
PRIME COAT | | |
0060 401063M 1655.000 T | 90.00000 148950.00]| 240.00000 397200.00] 110.00000 182050.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0061 401087M 400.000 T | 75.00000 30000.00] 113.66000 45464.00| 90.00000 36000.00
HOT MIX ASPHALT 19 H 64 INTERMEDIATE | |
COURSE | | |
0062 401099M 678.000 T | 60.00000 40680.00| 105.76000 71705.28]| 90.00000 61020.00
|

HOT MIX ASPHALT 25 M 64 BASE COURS

E



New Jersey Department of Transportation DATE 10/07/10
PAGE 127 -4
TABULATION OF BIDS
CALL ORDER 127 CONTRACT ID COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT
SET-ASIDE
1 ) A5969 I ( 2 ) 51082 | ( 3 ) B2064

LINE NO / ITEM CODE / ALT

NSELMI & DECICCO INC

| SCAFAR CONTRACTING INC

|BEAVER CONCRETE

CONSTR CO INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0063 401105M 200.000 LF | 15.00000 3000.00] 17.79000 3558.00] 20.00000 4000.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0064 401108M 5.000 U | 400.00000 2000.00] 148.26000 741.30] 400.00000 2000.00
CORE SAMPLES, HOT MIX ASPHALT | |
0065 601122P 207.000 LF | 65.00000 13455.00] 91.55000 18950.85] 80.00000 16560.00
15" REINFORCED CONCRETE PIPE | |
0066 601124P 161.000 LF | 95.00000 15295.00]| 121.51000 19563.11| 80.00000 12880.00
18" REINFORCED CONCRETE PIPE | |
0067 602009M 2.000 U | 1500.00000 3000.00] 1738.21000 3476.42] 3500.00000 7000.00
INLET, TYPE A | |
0068 602012M 5.000 U | 2500.00000 12500.00] 2132.31000 10661.55] 6000.00000 30000.00
INLET, TYPE B | |
0069 602018M 1.000 U© | 2500.00000 2500.00] 2034.72000 2034.72] 6000.00000 6000.00
INLET, TYPE E | |
0070 602030M 1.000 U© | 2500.00000 2500.00] 1930.95000 1930.95] 7000.00000 7000.00
INLET, TYPE D-1 | |
0071 602099M 5.000 U | 750.00000 3750.00] 798.96000 3994.80] 1000.00000 5000.00
RESET EXISTING CASTING | |
0072 605045P 200.000 LF | 40.00000 8000.00 | 38.55000 7710.00]| 50.00000 10000.00
CHAIN-LINK FENCE, 6' HIGH | |
0073 606012P 1.000 SY | 100.00000 100.00] 197.67000 197.67] 100.00000 100.00
CONCRETE SIDEWALK, 4" THICK | |
0074 606075P 24.000 sSY | 90.00000 2160.00] 79.07000 1897.68 | 75.00000 1800.00
CONCRETE ISLAND, 4" THICK | |
0075 607003P 176.000 LF | 130.00000 22880.00] 108.72000 19134.72| 140.00000 24640.00
15" X 41" CONCRETE BARRIER CURB | |
0076 607012P 133.000 LF | 155.00000 20615.00] 138.37000 18403.21| 175.00000 23275.00
24" X 41" CONCRETE BARRIER CURB | |
0077 607018P 2033.000 LF | 20.00000 40660.00| 15.32000 31145.56] 25.00000 50825.00
9" X 16" CONCRETE VERTICAL CURB | |
0079 609003M 3096.000 LF | 20.00000 61920.00] 16.31000 50495.76 | 25.00000 77400.00
BEAM GUIDE RAIL | |
0080 609004M 50.000 LF | 130.00000 6500.00] 172.96000 8648.00| 150.00000 7500.00
BEAM GUIDE RAIL, BRIDGE | |
0081 609021M 2283.000 LF | 8.00000 18264.00] 5.93000 13538.19] 10.00000 22830.00
RUB RAIL | | |
0082 609024M 5.000 U | 1800.00000 9000.00| 1729.64000 8648.20| 2500.00000 12500.00
|

FLARED GUIDE RAIL TERMINAL



New Jersey Department of Transportation DATE 10/07/10
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TABULATION OF BIDS
CALL ORDER 127 CONTRACT ID COUNTIES BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT
SET-ASIDE
1 ) A5969 I ( 2 ) 51082 | ( 3 ) B2064

LINE NO / ITEM CODE / ALT

NSELMI & DECICCO INC

| SCAFAR CONTRACTING INC

|BEAVER CONCRETE

CONSTR CO INC

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0083 609030M 2.000 U | 3500.00000 7000.00]| 4447.66000 8895.32| 5000.00000 10000.00
TELESCOPING GUIDE RAIL END TERMINAL | |
0084 609039M 8.000 U | 450.00000 3600.00] 642.44000 5139.52]| 600.00000 4800.00
BEAM GUIDE RAIL ANCHORAGE | |
0085 609075M 2945.000 LF | 2.00000 5890.00] 0.99000 2915.55] 3.00000 8835.00
REMOVAL OF BEAM GUIDE RAIL | |
0086 610003M 9720.000 LF | 0.50000 4860.00| 0.35000 3402.00] 1.00000 9720.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0087 610006M 4540.000 LF | 0.70000 3178.00] 0.40000 1816.00| 1.00000 4540.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | |
0088 610009M 350.000 SF | 6.00000 2100.00] 4.94000 1729.00]| 10.00000 3500.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0089 610012M 140.000 U | 35.00000 4900.00| 24.71000 3459.40]| 35.00000 4900.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0090 610018M 80.000 U | 35.00000 2800.00] 24.71000 1976.80| 35.00000 2800.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0091 610024M 220.000 U | 20.00000 4400.00| 0.99000 217.80] 6.00000 1320.00
REMOVAL OF RPM | |
0092 610030M 40.000 U | 35.00000 1400.00] 52.44000 2097.60]| 50.00000 2000.00
FLEXIBLE DELINEATOR, GROUND MOUNTED | |
0093 610033M 2330.000 LF | 2.75000 6407.50] 3.06000 7129.80| 5.00000 11650.00
RUMBLE STRIP | |
0094 610036M 35000.000 LF | 0.50000 17500.00] 0.38000 13300.00] 0.50000 17500.00
REMOVAL OF TRAFFIC STRIPES | |
0095 610039M 200.000 sF | 2.00000 400.00] 1.48000 296.00] 5.00000 1000.00
REMOVAL OF TRAFFIC MARKINGS | |
0096 612003P 307.000 SF | 24.00000 7368.00| 27.18000 8344.26| 30.00000 9210.00
REGULATORY AND WARNING SIGN | |
0097 612006P 73.000 SF | 24.00000 1752.00]| 40.51000 2957.23 | 30.00000 2190.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0098 612015P 890.000 SF | 17.00000 15130.00] 29.65000 26388.50] 20.00000 17800.00
GUIDE SIGN PANEL, TYPE GO | |
0099 701008P 865.000 LF | 31.00000 26815.00| 29.65000 25647.25] 20.00000 17300.00
1 1/4" RIGID METALLIC CONDUIT | |
0100 701015P 862.000 LF | 26.00000 22412.00]| 27.18000 23429.16/| 30.00000 25860.00
I

2" RIGID METALLIC CONDUIT



New Jersey Department of Transportation DATE : 10/07/10
PAGE : 127 -6
TABULATION OF BIDS

SIGN LIGHTING, STRUCTURE NO.
0214-225

CALL ORDER : 127 CONTRACT ID : 10127 COUNTIES : BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0101 701021P 1140.000 LF | 31.00000 35340.00] 29.65000 33801.00] 40.00000 45600.00
3" RIGID METALLIC CONDUIT | |
0102 701030P 2400.000 LF | 14.00000 33600.00| 14.83000 35592.00| 15.00000 36000.00
3" RIGID NONMETALLIC CONDUIT | |
0103 701066P 1192.000 LF | 70.00000 83440.00| 192.73000 229734.16| 60.00000 71520.00
4 - 1 1/2" FLEXIBLE NONMETALLIC CONDUIT | |
0104 701102M 29.000 U | 1800.00000 52200.00] 1729.64000 50159.56 | 2000.00000 58000.00
18" X 36" JUNCTION BOX | |
0105 701105M 6.000 U | 1000.00000 6000.00]| 1087.21000 6523.26| 1000.00000 6000.00
8" X 8" X 6" METAL JUNCTION BOX | |
0106 701117M 7.000 U | 1900.00000 13300.00] 1828.48000 12799.36| 2000.00000 14000.00
JUNCTION BOX FOUNDATION | |
0107 701192P 9371.000 LF | 1.60000 14993.60]| 1.48000 13869.08]| 2.00000 18742.00
GROUND WIRE, NO. 8 AWG | |
0108 701195P 23220.000 LF | 3.80000 88236.00] 3.71000 86146.20] 4.00000 92880.00
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0109 701198P 712.000 LF | 3.40000 2420.80] 3.46000 2463.52]| 3.00000 2136.00
MULTIPLE LIGHTING WIRE, NO. 6 AWG | |
0110 701204P 1715.000 LF | 3.40000 5831.00] 3.46000 5933.90] 3.00000 5145.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0111 702033P 750.000 LF | 3.40000 2550.00] 3.46000 2595.00] 4.00000 3000.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0112 702105M 1.000 U | 10000.00000 10000.00] 8895.31000 8895.31] 35000.00000 35000.00
DYNAMIC RED SIGNAL AHEAD SIGN ASSEMBLY | |
0113 703003M 10.000 U© | 1700.00000 17000.00]| 1630.81000 16308.10]| 3500.00000 35000.00
LIGHTING STANDARD ALUMINUM | |
0114 703012M 10.000 U | 700.00000 7000.00 | 652.32000 6523.20] 1500.00000 15000.00
LIGHTING MAST ARM ALUMINUM | |
0115 703018M 12.000 U© | 1100.00000 13200.00]| 1136.62000 13639.44| 1000.00000 12000.00
LUMINAIRE | I I
0116 703021M LUMP | 21000.00000 21000.00| 20508.64000 20508.64 | 30000.00000 30000.00
SIGN LIGHTING, STRUCTURE NO. ____ | |
0214-223 | | |
0117 703021M LUMP | 15000.00000 15000.00]| 14627.85000 14627.85]| 22000.00000 22000.00
SIGN LIGHTING, STRUCTURE NO. __ | |
0214-224 | | |
0118 703021M LUMP | 30000.00000 30000.00| 29700.47000 29700.47] 40000.00000 40000.00
|
|
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TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0119 703024M 15.000 U | 2100.00000 31500.00] 2174.41000 32616.15] 2600.00000 39000.00
UNDERDECK LIGHTING TYPE W | |
0120 703033P LUMP | 23000.00000 23000.00]| 23226.65000 23226.65] 36000.00000 36000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
0121 704003M 2.000 U | 3200.00000 6400.00] 3113.36000 6226.72] 4000.00000 8000.00
JUNCTION BOX ITS TYPE A | |
0122 704081P 473.000 LF | 55.00000 26015.00]| 49.42000 23375.66 | 35.00000 16555.00
FIBER OPTIC CABLE TYPE F | |
0123 704093M 1.000 U© | 3200.00000 3200.00] 3261.62000 3261.62] 3000.00000 3000.00
FOUNDATION TTS TYPE A | |
0124 704108M 1.000 U | 35000.00000 35000.00] 37063.81000 37063.81] 40000.00000 40000.00
CONTROLLER, TTS | |
0125 704111M 4.000 U | 8000.00000 32000.00] 7412.76000 29651.04 | 6000.00000 24000.00
TTS DETECTOR TYPE A | |
SECTION TOTALS | $ 3,408,727.15]| $ 3,450,066.00]| $ 3,880,866.00
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U | 75000.00000 75000.00] 49418.41000 49418.41| 125000.00000 125000.00
FIELD OFFICE TYPE C SET UP | |
0009 155027M 24.000 MO | 2000.00000 48000.00| 2174.41000 52185.84] 1000.00000 24000.00
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 9600.00000 9600.00 | 9600.00000 9600.00 | 9600.00000 9600.00
TELEPHONE SERVICE | |
0011 156003M 1.000 U© | 1000.00000 1000.00]| 19767.37000 19767.37| 25000.00000 25000.00
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 24.000 MO | 100.00000 2400.00]| 988.37000 23720.88| 500.00000 12000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0013 156009M 1.000 U© | 1000.00000 1000.00]| 2965.10000 2965.10] 8000.00000 8000.00
CURING FACILITY SET-UP | |
0014 156012M 24.000 MO | 100.00000 2400.00| 98.84000 2372.16| 500.00000 12000.00
CURING FACILITY MAINTENANCE | |
0015 156015M 1.000 U | 5000.00000 5000.00] 2718.01000 2718.01 ] 500.00000 500.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 144,400.00] $ 162,747.77] $ 216,100.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
0002 152003P LUMP 17500.00000 17500.00 16802.26000 16802.26 34000.00000 34000.00

OWNER'S AND CONTRACTOR'S PROTECTIVE
LIABILITY INSURANCE



New Jersey Department of Transportation DATE 10/07/10
PAGE 127 -8
TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0003 152009P LUMP | 20000.00000 20000.00] 0.99000 0.99] 32000.00000 32000.00
POLLUTION LIABILITY INSURANCE | |
0126 801006M 100.000 SY | 25.00000 2500.00] 19.77000 1977.00]| 22.00000 2200.00
SELECTIVE THINNING | |
0133 810006M 2250.000 SY | 0.50000 1125.00] 3.95000 8887.50]| 1.00000 2250.00
MOWING | | |
SECTION TOTALS | $ 41,125.00| $ 27,667.75] S 70,450.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0017 158006M 1023.000 LF | 5.00000 5115.00] 7.31000 7478 .13 | 15.00000 15345.00
SILT FENCE | |
0018 158030M 32.000 U | 100.00000 3200.00] 449.39000 14380.48]| 115.00000 3680.00
INLET FILTER TYPE 2, 2' X 4°' | |
0019 158060M 12.000 T | 50.00000 600.00] 113.66000 1363.92] 400.00000 4800.00
CONSTRUCTION DRIVEWAY | |
0020 158063P LUMP | 5000.00000 5000.00] 1482.55000 1482.55]| 2500.00000 2500.00
CONCRETE WASHOUT SYSTEM | |
0021 158069M 1.000 U | 1500.00000 1500.00| 54894.10000 54894.10] 4000.00000 4000.00
OIL-WATER SEPARATOR | |
0022 158072M 2.000 U | 1200.00000 2400.00] 1482.55000 2965.10] 500.00000 1000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0023 158084M 75.000 CY | 10.00000 750.00 | 72.51000 5438.25] 60.00000 4500.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | S 18,565.00] S 88,002.53]| S 35,825.00
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0078 608003P 2016.000 SY | 24.00000 48384.00]| 22.73000 45823.68]| 30.00000 60480.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0127 804006P 1803.000 SY | 2.00000 3606.00] 1.43000 2578.29] 2.00000 3606.00
TOPSOILING, 4" THICK | |
0128 804015P 27.000 CY | 35.00000 945.00] 29.65000 800.55] 35.00000 945.00
BORROW TOPSOIL | |
0129 806006P 2033.000 SY | 0.50000 1016.50]| 0.44000 894.52] 1.00000 2033.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0130 806018P 203.000 SY | 0.75000 152.25] 0.64000 129.92| 1.00000 203.00
FERTILIZING AND SEEDING, TYPE F | |
0131 809003M 2250.000 SY | 0.50000 1125.00]| 0.47000 1057.50] 1.00000 2250.00
|

STRAW MULCHING
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TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0132 809018M 1815.000 SY | 5.00000 9075.00| 4.45000 8076.75]| 5.00000 9075.00
WOOD MULCHING | |
0134 811006M 3.000 U | 300.00000 900.00 | 247.09000 741.27| 300.00000 900.00
LARGE DECIDUQOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0135 811031M 9.000 U | 200.00000 1800.00| 192.73000 1734.57| 200.00000 1800.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0136 811066M 1765.000 U | 25.00000 44125.00]| 22.73000 40118.45]| 30.00000 52950.00
DECIDUOUS SHRUB, 15-18" HIGH, #2 | |
CONTAINER | | |
SECTION TOTALS | $ 111,128.75] $ 101,955.50] $ 134,242.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0137 162005P LUMP | 12500.00000 12500.00] 2718.01000 2718.01] 10000.00000 10000.00
VIBRATION MONITORING | |
0138 201006P LUMP | 630000.00000 630000.00] 630000.00000 630000.00] 950000.00000 950000.00
CLEARING SITE, BRIDGE (___) 0214-150 | |
0139 201039P LUMP | 470000.00000 470000.00] 1210688.71000 1210688.71|] 800000.00000 800000.00
TEMPORARY SHIELDING | |
0140 202009P 1015.000 CY | 25.00000 25375.00| 39.93000 40528.95]| 125.00000 126875.00
EXCAVATION, UNCLASSIFIED | |
0141 501003P 4030.000 SF | 20.00000 80600.00] 47.47000 191304.10] 85.00000 342550.00
TEMPORARY SHEETING | |
0142 504003P 82000.000 LB | 2.00000 164000.00]| 1.37000 112340.00]| 1.75000 143500.00
REINFORCEMENT STEEL | |
0143 504006P 289840.000 LB | 2.50000 724600.00] 1.40000 405776.00] 1.75000 507220.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0144 504015P 153.000 CY | 350.00000 53550.00] 588.34000 90016.02]| 650.00000 99450.00
CONCRETE FOOTING | |
0145 504018P 75.000 CY | 500.00000 37500.00] 491.01000 36825.75] 950.00000 71250.00
CONCRETE WING WALL | |
0146 504024P 75.000 CY | 500.00000 37500.00] 649.76000 48732.00]| 950.00000 71250.00
CONCRETE ABUTMENT WALL | |
0147 504025P 165.000 CY | 750.00000 123750.00]| 772.49000 127460.85]| 1000.00000 165000.00
MODIFICATION OF EXISTING ABUTMENTS | |
0148 504027P 140.000 CY | 750.00000 105000.00] 1141.65000 159831.00] 1300.00000 182000.00
CONCRETE PIER COLUMN AND CAP | |
0149 504031P 118.000 CY | 1000.00000 118000.00]| 1135.27000 133961.86| 1100.00000 129800.00
|

MODIFICATION OF EXISTING PIERS
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TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0150 504036P 307.000 SY | 50.00000 15350.00]| 12.53000 3846.71| 50.00000 15350.00
EPOXY WATERPROOFING | |
0151 506003P LUMP | 1800000.00000 1800000.00| 2067459.33000 2067459.33| 1865000.00000 1865000.00
STRUCTURAL STEEL | |
0152 506009M 66.000 U | 2200.00000 145200.00]| 2023.06000 133521.96| 2200.00000 145200.00
STRUCTURAL BEARING ASSEMBLY | |
0153 506012P 14646.000 U | 5.00000 73230.00] 3.95000 57851.70] 5.00000 73230.00
SHEAR CONNECTOR | |
0154 507015P 457.000 LF | 200.00000 91400.00]| 170.32000 77836.24| 200.00000 91400.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0155 507024P 1050.000 CY | 700.00000 735000.00] 534.76000 561498.00] 500.00000 525000.00
CONCRETE BRIDGE DECK, HPC | |
0156 507027M 1.000 U© | 400.00000 400.00] 1482.55000 1482.55]| 700.00000 700.00
DATE PANEL | |
0157 507039P 905.000 LF | 125.00000 113125.00] 96.86000 87658.30] 150.00000 135750.00
CONCRETE BRIDGE PARAPET, HPC | |
0158 507051P 473.000 CY | 300.00000 141900.00]| 654.24000 309455.52] 600.00000 283800.00
CONCRETE BRIDGE APPROACH | |
0159 508006M 4.000 U | 4500.00000 18000.00] 8653.92000 34615.68] 3000.00000 12000.00
SCUPPER | | |
0160 508900P 170.000 LF | 150.00000 25500.00] 26.16000 4447.20| 500.00000 85000.00
FIBERGLASS DRAIN PIPE | |
0161 509084P 15.000 LF | 300.00000 4500.00 | 271.80000 4077.00 | 150.00000 2250.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0162 552003M 100.000 LF | 125.00000 12500.00]| 69.19000 6919.00] 125.00000 12500.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0163 555010M 50.000 SF | 150.00000 7500.00 | 69.19000 3459.50]| 250.00000 12500.00
REPAIR OF CONCRETE, TYPE E | |
0164 555011M 730.000 SF | 100.00000 73000.00]| 51.40000 37522.00] 300.00000 219000.00
REPAIR OF CONCRETE, TYPE D | |
0165 601410P 50.000 LF | 50.00000 2500.00] 72.90000 3645.00]| 250.00000 12500.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0166 701012P 15.000 LF | 24.00000 360.00] 44.48000 667.20]| 30.00000 450.00
1 1/2" RIGID METALLIC CONDUIT | |
0167 701021P 987.000 LF | 27.00000 26649.00] 29.65000 29264.55] 30.00000 29610.00
3" RIGID METALLIC CONDUIT | |
0168 701120M 4.000 U | 1000.00000 4000.00]| 988.37000 3953.48]| 1000.00000 4000.00
JUNCTION BOX FRAME AND COVER | |
SECTION TOTALS | $ 5,872,489.00| $ 6,619,364.17]| $ 7,124,135.00
—————————————————————————————————————————— e

SECTION 0007 SIGN STRUCTURES



New Jersey Department of Transportation DATE 10/07/10
PAGE 127 -11
TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) A5969 I ( 2 ) S1082 | ( 3 ) B2064
|ANSELMI & DECICCO INC | SCAFAR CONTRACTING INC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0169 201009P LUMP | 39000.00000 39000.00] 39000.00000 39000.00] 50000.00000 50000.00
CLEARING SITE, STRUCTURE (___) 0214-202 | |
0214-204, & 0214-205 | |
0170 503003P LUMP | 7500.00000 7500.00| 19767.37000 19767.37| 7000.00000 7000.00
FURNISHING DRILLED SHAFT EQUIPMENT | |
0171 503055M 66.000 LF | 1300.00000 85800.00] 790.69000 52185.54] 1300.00000 85800.00
DRILLED SHAFT FOR SIGN STRUCTURE | |
FOUNDATION | | |
0172 512003M 1.000 U© | 44000.00000 44000.00]| 67703.23000 67703.23| 50000.00000 50000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | |
__0214-223 | |
0173 512003M 1.000 U | 55000.00000 55000.00] 42005.65000 42005.65] 60000.00000 60000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | |
__0214-224 | |
0174 512012M 1.000 U | 90000.00000 90000.00] 84505.49000 84505.49| 100000.00000 100000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
__0214-225 | |
SECTION TOTALS | S 321,300.00] S 305,167.28]| $ 352,800.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,917,734.90] $ 10,754,971.00]| $ 11,814,418.00
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TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
| GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 65000.00000 65000.00] 79965.25000 79965.25] 98513.88000 98513.88
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 5000.00000 5000.00] 26450.34000 26450.34| 20000.00000 20000.00
PROGRESS SCHEDULE | |
0005 153006P 11.000 U | 250.00000 2750.00] 545.70000 6002.70] 1000.00000 11000.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 5480.000 HOUR | 1.00000 5480.00] 1.00000 5480.00] 1.00000 5480.00
TRAINEES I I |
0007 154003P LUMP | 1150000.00000 1150000.00| 1200000.00000 1200000.00| 1300000.00000 1300000.00
MOBILIZATION | |
0016 157003M LUMP | 225000.00000 225000.00|] 241552.50000 241552.50] 300000.00000 300000.00
CONSTRUCTION LAYOUT | |
0024 159003M 60.000 U | 105.00000 6300.00]| 98.45000 5907.00] 170.00000 10200.00
BREAKAWAY BARRICADE | |
0025 159006M 60.000 U | 60.00000 3600.00] 60.45000 3627.00] 100.00000 6000.00
DRUM | | |
0026 159009M 50.000 U | 15.00000 750.00 | 12.75000 637.50] 50.00000 2500.00
TRAFFIC CONE | |
0027 159012M 1943.000 SF | 15.00000 29145.00] 38.40000 74611.20]| 15.00000 29145.00
CONSTRUCTION SIGNS | |
0028 159015M 2.000 U | 700.00000 1400.00]| 1001.60000 2003.20] 650.00000 1300.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0029 159018M 2.000 U | 900.00000 1800.00]| 1429.60000 2859.20] 850.00000 1700.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X | |
12" | | |
0030 159021P 5020.000 LF | 60.00000 301200.00] 53.40000 268068.00] 80.00000 401600.00
CONSTRUCTION BARRIER CURB | |
0031 159027M 6.000 U | 4000.00000 24000.00] 3745.00000 22470.00] 3000.00000 18000.00
FLASHING ARROW BOARD, 4' X 8' | |
0032 159030M 5.000 U | 20000.00000 100000.00]| 20629.50000 103147.50]| 10000.00000 50000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0033 159051M 1.000 U© | 4000.00000 4000.00]| 6439.20000 6439.20] 6000.00000 6000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0034 159054M 4.000 U | 4000.00000 16000.00]| 6723.85000 26895.40] 6500.00000 26000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
|

BARRIER SYSTEM, 14 MODULES
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TABULATION OF BIDS

CALL ORDER : 127 CONTRACT ID : 10127 COUNTIES : BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
|GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 159063M 1.000 U© | 12000.00000 12000.00]| 8019.65000 8019.65]| 20000.00000 20000.00
TEMPORARY CRASH CUSHION, QUADGUARD 3 | |
BAYS X 24" WIDE | |
0036 159081M 4.000 U | 20000.00000 80000.00]| 16718.75000 66875.00] 35000.00000 140000.00
TEMPORARY CRASH CUSHION, QUADGUARD 9 | |
BAYS X 24" WIDE | |
0037 159108M 5.000 U | 10000.00000 50000.00] 32535.75000 162678.75] 1000.00000 5000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0038 159114M 3000.000 LF | 2.25000 6750.00] 2.40000 7200.00| 2.00000 6000.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0039 159120M 3000.000 LF | 1.75000 5250.00] 1.85000 5550.00] 1.50000 4500.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0040 159126M 8205.000 LF | 0.20000 1641.00]| 0.20000 1641.00]| 0.30000 2461.50
TEMPORARY TRAFFIC STRIPES, 4" | |
0041 159129M 4990.000 LF | 0.25000 1247.50]| 0.25000 1247.50]| 0.40000 1996.00
TEMPORARY TRAFFIC STRIPES, 6" | |
0042 159132M 28.000 SF | 1.50000 42.00] 1.60000 44.80] 5.00000 140.00
TEMPORARY PAVEMENT MARKINGS | |
0043 159135M 200.000 U | 1.50000 300.00] 6.70000 1340.00]| 5.00000 1000.00
TEMPORARY PAVEMENT MARKERS | |
0044 159141M 100.000 HOUR | 60.00000 6000.00] 84.10000 8410.00| 80.00000 8000.00
TRAFFIC DIRECTOR, FLAGGER | |
0045 159144M 20.000 U | 100.00000 2000.00] 267.50000 5350.00] 250.00000 5000.00
EMERGENCY TOWING SERVICE | |
0046 160003M LUMP | 5400.00000 5400.00] 5400.00000 5400.00] 5400.00000 5400.00
FUEL PRICE ADJUSTMENT | |
0047 160006M LUMP | 13100.00000 13100.00] 13100.00000 13100.00] 13100.00000 13100.00
ASPHALT PRICE ADJUSTMENT | |
0048 161003P LUMP | 1.00000 1.00] 18992.85000 18992.85]| 5000.00000 5000.00
FINAL CLEANUP | |
0049 201003P LUMP | 10000.00000 10000.00| 200000.00000 200000.00| 400000.00000 400000.00
CLEARING SITE | |
0050 202003P 0.500 ACRE | 15000.00000 7500.00| 17544.10000 8772.05]| 12000.00000 6000.00
STRIPPING | |
0051 202006M 10.000 cCY | 75.00000 750.00 | 310.30000 3103.00] 300.00000 3000.00
EXCAVATION, TEST PIT | |
0052 202009P 2317.000 cCY | 30.00000 69510.00] 58.55000 135660.35]| 40.00000 92680.00
|

EXCAVATION, UNCLASSIFIED |
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TABULATION OF BIDS

CALL ORDER : 127 CONTRACT ID : 10127 COUNTIES : BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
|GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0053 202021P 2.000 sY | 150.00000 300.00] 785.60000 1571.20]| 100.00000 200.00
REMOVAL OF PAVEMENT | |
0054 203012P 440.000 cCY | 50.00000 22000.00] 69.50000 30580.00] 90.00000 39600.00
I-10 SOIL AGGREGATE | |
0055 302042P 2058.000 SY | 15.00000 30870.00] 16.20000 33339.60] 9.00000 18522.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0056 401009P 10604.000 SY | 10.00000 106040.00]| 4.25000 45067.00]| 4.00000 42416.00
HMA MILLING, 3" OR LESS | |
0057 401027M 8775.000 LF | 0.60000 5265.00] 0.70000 6142.50] 1.00000 8775.00
POLYMERIZED JOINT ADHESIVE | |
0058 401030M 8650.000 GAL | 0.01000 86.50] 3.20000 27680.00] 0.01000 86.50
TACK COAT | I
0059 401036M 550.000 GAL | 5.00000 2750.00] 4.55000 2502.50] 10.00000 5500.00
PRIME COAT | | |
0060 401063M 1655.000 T | 125.00000 206875.00] 95.50000 158052.50] 85.00000 140675.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0061 401087M 400.000 T | 90.00000 36000.00] 111.90000 44760.00| 84.00000 33600.00
HOT MIX ASPHALT 19 H 64 INTERMEDIATE | |
COURSE | | |
0062 401099M 678.000 T | 90.00000 61020.00] 85.50000 57969.00] 96.00000 65088.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0063 401105M 200.000 LF | 6.00000 1200.00] 10.70000 2140.00] 20.00000 4000.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0064 401108M 5.000 U | 380.00000 1900.00]| 184.50000 922.50] 175.00000 875.00
CORE SAMPLES, HOT MIX ASPHALT | |
0065 601122P 207.000 LF | 80.00000 16560.00] 93.30000 19313.10] 120.00000 24840.00
15" REINFORCED CONCRETE PIPE | |
0066 601124P 161.000 LF | 85.00000 13685.00] 67.70000 10899.70]| 80.00000 12880.00
18" REINFORCED CONCRETE PIPE | |
0067 602009M 2.000 U | 3700.00000 7400.00 | 3345.85000 6691.70] 4100.00000 8200.00
INLET, TYPE A | |
0068 602012M 5.000 U | 4100.00000 20500.00] 5004.35000 25021.75] 4200.00000 21000.00
INLET, TYPE B | |
0069 602018M 1.000 U | 4000.00000 4000.00] 3468.50000 3468.50] 4000.00000 4000.00
INLET, TYPE E | |
0070 602030M 1.000 U© | 3900.00000 3900.00] 3415.00000 3415.00] 6000.00000 6000.00
|

INLET, TYPE D-1 |
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TABULATION OF BIDS

CALL ORDER : 127 CONTRACT ID : 10127 COUNTIES : BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
|GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0071 602099M 5.000 U | 700.00000 3500.00] 790.70000 3953.50] 500.00000 2500.00
RESET EXISTING CASTING | |
0072 605045P 200.000 LF | 35.00000 7000.00 | 41.75000 8350.00] 100.00000 20000.00
CHAIN-LINK FENCE, 6' HIGH | |
0073 606012P 1.000 SY | 200.00000 200.00] 80.25000 80.25] 80.00000 80.00
CONCRETE SIDEWALK, 4" THICK | |
0074 606075P 24.000 SY | 80.00000 1920.00] 80.25000 1926.00] 80.00000 1920.00
CONCRETE ISLAND, 4" THICK | |
0075 607003P 176.000 LF | 110.00000 19360.00]| 133.75000 23540.00] 130.00000 22880.00
15" X 41" CONCRETE BARRIER CURB | |
0076 607012P 133.000 LF | 140.00000 18620.00] 160.50000 21346.50| 160.00000 21280.00
24" X 41" CONCRETE BARRIER CURB | |
0077 607018P 2033.000 LF | 16.00000 32528.00] 16.05000 32629.65] 17.00000 34561.00
9" X 16" CONCRETE VERTICAL CURB | |
0079 609003M 3096.000 LF | 18.00000 55728.00| 17.65000 54644.40| 18.00000 55728.00
BEAM GUIDE RAIL | |
0080 609004M 50.000 LF | 125.00000 6250.00] 187.25000 9362.50]| 125.00000 6250.00
BEAM GUIDE RAIL, BRIDGE | |
0081 609021M 2283.000 LF | 7.00000 15981.00] 6.40000 14611.20] 7.00000 15981.00
RUB RAIL | | |
0082 609024M 5.000 U | 2000.00000 10000.00]| 1872.50000 9362.50]| 2000.00000 10000.00
FLARED GUIDE RAIL TERMINAL | |
0083 609030M 2.000 U | 4000.00000 8000.00] 4815.00000 9630.00] 4000.00000 8000.00
TELESCOPING GUIDE RAIL END TERMINAL | |
0084 609039M 8.000 U | 500.00000 4000.00]| 695.50000 5564.00] 500.00000 4000.00
BEAM GUIDE RAIL ANCHORAGE | |
0085 609075M 2945.000 LF | 2.00000 5890.00] 1.05000 3092.25] 2.00000 5890.00
REMOVAL OF BEAM GUIDE RAIL | |
0086 610003M 9720.000 LF | 0.35000 3402.00] 0.35000 3402.00] 0.40000 3888.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0087 610006M 4540.000 LF | 0.40000 1816.00] 0.45000 2043.00] 0.50000 2270.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | '
0088 610009M 350.000 SF | 5.00000 1750.00]| 5.35000 1872.50]| 4.00000 1400.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0089 610012M 140.000 U | 25.00000 3500.00] 26.75000 3745.00] 27.00000 3780.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0090 610018M 80.000 U | 25.00000 2000.00] 26.75000 2140.00] 27.00000 2160.00
|

RPM, MONO-DIRECTIONAL, AMBER LENS
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TABULATION OF BIDS

CALL ORDER : 127 CONTRACT ID : 10127 COUNTIES : BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
| GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0091 610024M 220.000 U | 10.00000 2200.00] 15.85000 3487.00] 5.00000 1100.00
REMOVAL OF RPM | |
0092 610030M 40.000 U | 40.00000 1600.00] 53.50000 2140.00] 40.00000 1600.00
FLEXIBLE DELINEATOR, GROUND MOUNTED | |
0093 610033M 2330.000 LF | 2.20000 5126.00] 3.95000 9203.50]| 9.00000 20970.00
RUMBLE STRIP | |
0094 610036M 35000.000 LF | 0.40000 14000.00] 0.40000 14000.00] 0.60000 21000.00
REMOVAL OF TRAFFIC STRIPES | |
0095 610039M 200.000 SF | 1.50000 300.00] 1.60000 320.00] 2.00000 400.00
REMOVAL OF TRAFFIC MARKINGS | |
0096 612003P 307.000 SF | 25.00000 7675.00 | 29.45000 9041.15]| 25.00000 7675.00
REGULATORY AND WARNING SIGN | |
0097 612006P 73.000 SF | 25.00000 1825.00]| 53.50000 3905.50] 25.00000 1825.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0098 612015P 890.000 SF | 18.00000 16020.00] 32.10000 28569.00] 18.00000 16020.00
GUIDE SIGN PANEL, TYPE GO | |
0099 701008P 865.000 LF | 30.00000 25950.00] 32.10000 27766.50] 20.00000 17300.00
1 1/4" RIGID METALLIC CONDUIT | |
0100 701015P 862.000 LF | 27.50000 23705.00] 29.45000 25385.90] 25.00000 21550.00
2" RIGID METALLIC CONDUIT | |
0101 701021P 1140.000 LF | 30.00000 34200.00] 32.10000 36594.00] 38.00000 43320.00
3" RIGID METALLIC CONDUIT | |
0102 701030P 2400.000 LF | 15.00000 36000.00] 16.05000 38520.00] 15.00000 36000.00
3" RIGID NONMETALLIC CONDUIT | |
0103 701066P 1192.000 LF | 195.00000 232440.00] 208.65000 248710.80] 70.00000 83440.00
4 - 1 1/2" FLEXIBLE NONMETALLIC CONDUIT | |
0104 701102M 29.000 U | 1750.00000 50750.00] 1872.50000 54302.50] 1800.00000 52200.00
18" X 36" JUNCTION BOX | |
0105 701105M 6.000 U | 1100.00000 6600.00] 1177.00000 7062.00| 900.00000 5400.00
8" X 8" X 6" METAL JUNCTION BOX | |
0106 701117M 7.000 U | 1850.00000 12950.00] 1979.50000 13856.50] 1900.00000 13300.00
JUNCTION BOX FOUNDATION | |
0107 701192P 9371.000 LF | 1.50000 14056.50]| 1.60000 14993.60]| 2.00000 18742.00
GROUND WIRE, NO. 8 AWG | |
0108 701195P 23220.000 LF | 3.75000 87075.00] 4.00000 92880.00] 4.00000 92880.00
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0109 701198P 712.000 LF | 3.50000 2492.00] 3.75000 2670.00] 3.00000 2136.00
|

MULTIPLE LIGHTING WIRE, NO. 6 AWG |
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TABULATION OF BIDS

CALL ORDER : 127 CONTRACT ID : 10127 COUNTIES : BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
|GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0110 701204P 1715.000 LF | 3.50000 6002.50] 3.75000 6431.25] 2.00000 3430.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0111 702033P 750.000 LF | 3.50000 2625.00] 3.75000 2812.50] 4.00000 3000.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0112 702105M 1.000 U© | 9000.00000 9000.00| 9630.00000 9630.00| 33000.00000 33000.00
DYNAMIC RED SIGNAL AHEAD SIGN ASSEMBLY | |
0113 703003M 10.000 U | 1650.00000 16500.00] 1765.50000 17655.00] 3500.00000 35000.00
LIGHTING STANDARD ALUMINUM | |
0114 703012M 10.000 U© | 660.00000 6600.00| 706.20000 7062.00| 1500.00000 15000.00
LIGHTING MAST ARM ALUMINUM | |
0115 703018M 12.000 U | 1150.00000 13800.00] 1230.50000 14766.00] 1000.00000 12000.00
LUMINAIRE | | |
0116 703021M LUMP | 20750.00000 20750.00] 22202.50000 22202.50] 30000.00000 30000.00
SIGN LIGHTING, STRUCTURE NO. __ | |
0214-223 | | |
0117 703021M LUMP | 14800.00000 14800.00] 15836.00000 15836.00] 22000.00000 22000.00
SIGN LIGHTING, STRUCTURE NO. __ | |
0214-224 | | |
0118 703021M LUMP | 30050.00000 30050.00| 32153.50000 32153.50]| 38000.00000 38000.00
SIGN LIGHTING, STRUCTURE NO. ____ | |
0214-225 | | |
0119 703024M 15.000 U | 2200.00000 33000.00] 2354.00000 35310.00] 2500.00000 37500.00
UNDERDECK LIGHTING TYPE W | |
0120 703033P LUMP | 23500.00000 23500.00 | 25145.00000 25145.00 | 50000.00000 50000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
0121 704003M 2.000 U | 3150.00000 6300.00] 3370.50000 6741.00] 3500.00000 7000.00
JUNCTION BOX ITS TYPE A | |
0122 704081P 473.000 LF | 50.00000 23650.00 | 53.50000 25305.50| 30.00000 14190.00
FIBER OPTIC CABLE TYPE F | |
0123 704093M 1.000 U© | 3300.00000 3300.00] 3531.00000 3531.00] 2500.00000 2500.00
FOUNDATION TTS TYPE A | |
0124 704108M 1.000 U | 37500.00000 37500.00] 40125.00000 40125.00] 40000.00000 40000.00
CONTROLLER, TTS | |
0125 704111M 4.000 U | 7500.00000 30000.00] 8025.00000 32100.00] 6000.00000 24000.00
TTS DETECTOR TYPE A | |
SECTION TOTALS | S 3,807,055.00] S 4,350,546.94| $ 4,489,019.88
—————————————————————————————————————————— e

SECTION 0002 CONSTRUCTION ENGINEERING
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TABULATION OF BIDS

CALL ORDER : 127 CONTRACT ID : 10127 COUNTIES : BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
|GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0008 155009M 1.000 U© | 20000.00000 20000.00] 45951.50000 45951.50]| 55000.00000 55000.00
FIELD OFFICE TYPE C SET UP | |
0009 155027M 24.000 MO | 1500.00000 36000.00] 3667.65000 88023.60] 2300.00000 55200.00
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 9600.00000 9600.00| 9600.00000 9600.00| 9600.00000 9600.00
TELEPHONE SERVICE | |
0011 156003M 1.000 U | 20000.00000 20000.00 | 31531.35000 31531.35]| 60000.00000 60000.00
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 24.000 MO | 750.00000 18000.00]| 2776.40000 66633.60] 2000.00000 48000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0013 156009M 1.000 U | 5000.00000 5000.00] 13292.35000 13292.35] 12000.00000 12000.00
CURING FACILITY SET-UP | |
0014 156012M 24.000 MO | 250.00000 6000.00] 1602.85000 38468.40] 500.00000 12000.00
CURING FACILITY MAINTENANCE | |
0015 156015M 1.000 U | 5000.00000 5000.00] 5350.00000 5350.00] 10000.00000 10000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 119,600.00] S 298,850.80] $ 261,800.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 20000.00000 20000.00] 31500.00000 31500.00] 41000.00000 41000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 1.00000 1.00] 18000.00000 18000.00] 1000.00000 1000.00
POLLUTION LIABILITY INSURANCE | |
0126 801006M 100.000 SY | 20.00000 2000.00] 21.40000 2140.00] 20.00000 2000.00
SELECTIVE THINNING | |
0133 810006M 2250.000 SY | 0.10000 225.00] 0.15000 337.50] 5.00000 11250.00
MOWING | | |
SECTION TOTALS | S 22,226.00] S 51,977.50] S 55,250.00
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0017 158006M 1023.000 LF | 5.00000 5115.00] 5.60000 5728.80] 7.00000 7161.00
SILT FENCE | |
0018 158030M 32.000 U | 400.00000 12800.00] 161.40000 5164.80] 200.00000 6400.00
INLET FILTER TYPE 2, 2' X 4°' | |
0019 158060M 12.000 T | 25.00000 300.00] 332.65000 3991.80] 100.00000 1200.00
|

CONSTRUCTION DRIVEWAY
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TABULATION OF BIDS

CALL ORDER : 127 CONTRACT ID : 10127 COUNTIES : BERGEN
LETTING DATE : 10/07/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
| GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 158063P LUMP | 6000.00000 6000.00] 38520.00000 38520.00] 15000.00000 15000.00
CONCRETE WASHOUT SYSTEM | |
0021 158069M 1.000 U | 3000.00000 3000.00] 2675.00000 2675.00] 11000.00000 11000.00
OIL-WATER SEPARATOR | |
0022 158072M 2.000 U | 750.00000 1500.00]| 957.65000 1915.30]| 600.00000 1200.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0023 158084M 75.000 CY | 1.00000 75.00] 56.35000 4226.25| 90.00000 6750.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | S 28,790.00] S 62,221.95] S 48,711.00
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0078 608003P 2016.000 SY | 25.00000 50400.00] 24.60000 49593.60| 25.00000 50400.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0127 804006P 1803.000 SY | 1.50000 2704.50] 1.55000 2794.65] 2.00000 3606.00
TOPSOILING, 4" THICK | |
0128 804015P 27.000 CY | 30.00000 810.00] 32.10000 866.70] 30.00000 810.00
BORROW TOPSOIL | |
0129 806006P 2033.000 SY | 0.45000 914.85]| 0.50000 1016.50]| 0.50000 1016.50
FERTILIZING AND SEEDING, TYPE A-3 | |
0130 806018P 203.000 SY | 0.65000 131.95] 0.70000 142.10] 0.70000 142.10
FERTILIZING AND SEEDING, TYPE F | |
0131 809003M 2250.000 SY | 0.50000 1125.00]| 0.50000 1125.00]| 0.50000 1125.00
STRAW MULCHING | |
0132 809018M 1815.000 SY | 4.50000 8167.50]| 4.80000 8712.00| 4.50000 8167.50
WOOD MULCHING | |
0134 811006M 3.000 U | 250.00000 750.00 | 267.50000 802.50| 250.00000 750.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0135 811031M 9.000 U | 195.00000 1755.00]| 208.65000 1877.85]| 195.00000 1755.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0136 811066M 1765.000 U | 23.00000 40595.00] 24.60000 43419.00] 23.00000 40595.00
DECIDUOUS SHRUB, 15-18" HIGH, #2 | |
CONTAINER | | |
SECTION TOTALS | S 107,353.80] S 110,349.90] $ 108,367.10
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0137 162005P LUMP | 5000.00000 5000.00] 58122.40000 58122.40] 50000.00000 50000.00

VIBRATION MONITORING | |
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CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
| GARDNER M BISHOP INC |CRISDEL GROUP, INC |RAILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0138 201006P LUMP | 630000.00000 630000.00] 630000.00000 630000.00] 630000.00000 630000.00
CLEARING SITE, BRIDGE (___) 0214-150 | |
0139 201039P LUMP | 520000.00000 520000.00| 650000.00000 650000.00] 2000000.00000 2000000.00
TEMPORARY SHIELDING | |
0140 202009P 1015.000 CY | 125.00000 126875.00]| 63.35000 64300.25] 90.00000 91350.00
EXCAVATION, UNCLASSIFIED | |
0141 501003P 4030.000 SF | 70.00000 282100.00] 73.55000 296406.50] 75.00000 302250.00
TEMPORARY SHEETING | |
0142 504003P 82000.000 LB | 1.50000 123000.00]| 2.20000 180400.00] 1.70000 139400.00
REINFORCEMENT STEEL | |
0143 504006P 289840.000 LB | 1.75000 507220.00] 1.70000 492728.00] 2.00000 579680.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0144 504015P 153.000 CY | 800.00000 122400.00]| 638.05000 97621.65]| 500.00000 76500.00
CONCRETE FOOTING | |
0145 504018P 75.000 CY | 4000.00000 300000.00] 582.90000 43717.50] 750.00000 56250.00
CONCRETE WING WALL | |
0146 504024P 75.000 CY | 4000.00000 300000.00] 696.40000 52230.00] 800.00000 60000.00
CONCRETE ABUTMENT WALL | |
0147 504025P 165.000 CY | 2000.00000 330000.00] 1944.95000 320916.75] 1500.00000 247500.00
MODIFICATION OF EXISTING ABUTMENTS | |
0148 504027P 140.000 CY | 2000.00000 280000.00] 2085.20000 291928.00] 2500.00000 350000.00
CONCRETE PIER COLUMN AND CAP | |
0149 504031P 118.000 CY | 1500.00000 177000.00] 1191.65000 140614.70] 2600.00000 306800.00
MODIFICATION OF EXISTING PIERS | |
0150 504036P 307.000 SY | 60.00000 18420.00]| 101.65000 31206.55] 50.00000 15350.00
EPOXY WATERPROOFING | |
0151 506003P LUMP | 1900000.00000 1900000.00| 1824049.35000 1824049.35| 2000000.00000 2000000.00
STRUCTURAL STEEL | |
0152 506009M 66.000 U | 3000.00000 198000.00]| 3502.80000 231184.80] 3000.00000 198000.00
STRUCTURAL BEARING ASSEMBLY | |
0153 506012P 14646.000 U | 4.50000 65907.00] 4.20000 61513.20] 5.00000 73230.00
SHEAR CONNECTOR | |
0154 507015P 457.000 LF | 220.00000 100540.00] 288.75000 131958.75]| 300.00000 137100.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0155 507024P 1050.000 CY | 800.00000 840000.00]| 1142.65000 1199782.50] 600.00000 630000.00
CONCRETE BRIDGE DECK, HPC | |
0156 507027M 1.000 U | 750.00000 750.00 | 2354.00000 2354.00]| 2000.00000 2000.00
DATE PANEL | |
0157 507039P 905.000 LF | 100.00000 90500.00]| 181.90000 164619.50]| 170.00000 153850.00
CONCRETE BRIDGE PARAPET, HPC | |



CANTILEVER SIGN SUPPORT, STRUCTURE NO.
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TABULATION OF BIDS
CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
| GARDNER M BISHOP INC |CRISDEL GROUP, INC |RATILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0158 507051P 473.000 CY | 450.00000 212850.00] 383.75000 181513.75]| 350.00000 165550.00
CONCRETE BRIDGE APPROACH | |
0159 508006M 4.000 U | 3700.00000 14800.00] 3322.35000 13289.40] 5000.00000 20000.00
SCUPPER | | |
0160 508900P 170.000 LF | 425.00000 72250.00]| 92.25000 15682.50] 250.00000 42500.00
FIBERGLASS DRAIN PIPE | |
0161 509084P 15.000 LF | 130.00000 1950.00| 294.25000 4413.75| 200.00000 3000.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0162 552003M 100.000 LF | 60.00000 6000.00] 74.90000 7490.00| 150.00000 15000.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0163 555010M 50.000 SF | 250.00000 12500.00] 268.70000 13435.00] 244.00000 12200.00
REPAIR OF CONCRETE, TYPE E | |
0164 555011M 730.000 SF | 200.00000 146000.00] 149.45000 109098.50] 200.00000 146000.00
REPAIR OF CONCRETE, TYPE D | |
0165 601410P 50.000 LF | 80.00000 4000.00 | 53.85000 2692.50] 35.00000 1750.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0166 701012P 15.000 LF | 45.00000 675.00] 48.15000 722.25] 25.00000 375.00
1 1/2" RIGID METALLIC CONDUIT | |
0167 701021P 987.000 LF | 30.00000 29610.00] 32.10000 31682.70] 30.00000 29610.00
3" RIGID METALLIC CONDUIT | |
0168 701120M 4.000 U | 1000.00000 4000.00] 1070.00000 4280.00]| 1000.00000 4000.00
JUNCTION BOX FRAME AND COVER | |
SECTION TOTALS | $ 7,422,347.00] $ 7,349,954.75] $ 8,539,245.00
+ + +
SECTION 0007 SIGN STRUCTURES
| | |
0169 201009P LUMP | 39000.00000 39000.00] 39000.00000 39000.00] 39000.00000 39000.00
CLEARING SITE, STRUCTURE (___) 0214-202 | |
0214-204, & 0214-205 | |
0170 503003P LUMP | 5000.00000 5000.00] 21400.00000 21400.00] 5000.00000 5000.00
FURNISHING DRILLED SHAFT EQUIPMENT | |
0171 503055M 66.000 LF | 1250.00000 82500.00| 856.00000 56496.00| 1500.00000 99000.00
DRILLED SHAFT FOR SIGN STRUCTURE | |
FOUNDATION | | |
0172 512003M 1.000 U | 45000.00000 45000.00] 73295.00000 73295.00] 50000.00000 50000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | |
__0214-223 | |
0173 512003M 1.000 U© | 58000.00000 58000.00] 45475.00000 45475.00| 60000.00000 60000.00
| | |
| | |

0214-224
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CALL ORDER 127 CONTRACT 1ID 10127 COUNTIES BERGEN
LETTING DATE 10/07/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) C7444 | ( 6 ) R0180
| GARDNER M BISHOP INC |CRISDEL GROUP, INC |RATILROAD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0174 512012M 1.000 U | 91000.00000 91000.00] 91485.00000 91485.00]| 95000.00000 95000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
0214-225 | |
SECTION TOTALS | $ 320,500.00] S 327,151.00]| $ 348,000.00
+ + +
CONTRACT TOTALS | $ 11,827,871.80]| $ 12,551,052.84| $ 13,850,392.98

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



